

**PORT OF LOS ANGELES - ENGINEERING AND CONSTRUCTION DIVISIONS
BUSINESS OPPORTUNITIES OUTLOOK**



CONSTRUCTION PROJECTS

Spec. No.	Project	Contact Person	Contact Number	Advertise	Pre-Bid Meeting	Bid Opening	Project Construction Estimate	Qualification Requirement
2743	Marine Improvements 2012-2014	K. Harbor	(310) 732-3539	Feb 22, 2012	Mar 8, 2012	May 24, 2012	\$18M - \$20M	No
2724	Berth 200 Rail Yard	P. Nguyen	(310) 732-3537	Apr 5, 2012	Apr 19, 2012	May 21, 2012	\$85.2M - \$94.1M	Yes
2732	Berths 212-216/Berths 125-129 Alternative Marine Power (AMP)	G. Basha	(310) 732-7646	May 2012	TBD	TBD	\$18.1M - \$20.0M	No
2663	Rear Berths 136-139 Terminal Buildings & Main Gate	M. Sanchez	(310) 732-3433	Jun 2012	TBD	TBD	\$42.5M - \$46.9M	Yes
2739	LA Waterfront Downtown Harbor Landside and Rail Improvements	J. Cuevas	(310) 732-4714	Jun 2012	TBD	TBD	\$12.2M - \$13.4M	No
2746	Berths 401-406/Berths 230-232 Alternative Marine Power (AMP)	S. Aboulhosn	(310) 732-3326	Jun 2012	TBD	TBD	\$44.7M-\$49.40M	No
2690	South Wilmington Grade Separation	G. Martinez	(310) 732-3090	Jul 2012	TBD	TBD	\$64.6M - \$71.4M	Yes
2736	Berth 102 Rear Backland Development	J. Kim	(310) 732-3080	Jul 2012	TBD	TBD	\$20.7M - \$22.9M	No
2744	Wilmington Marina Parkway	C. Wooster	(310) 732-7735	Jul 2012	TBD	TBD	\$1.3M - \$1.5M	No

SOQs & RFPs FOR PROFESSIONAL SERVICES

Project	Contact Person	Contact Number	Distribute	Pre-Proposal Meeting	Proposal Due	Project Construction Estimate	SOQ or RFP
I-110/C Street Access Ramps	M. Emami	(310) 732-3967	May 2012	TBD	TBD	\$26M - \$29M	RFQ
I-110/John S Gibson Blvd Access Ramps	M. Emami	(310) 732-3967	May 2012	TBD	TBD	\$17M - \$19M	RFQ

INFORMATION & RESOURCES

Business Opportunity Hotline: (310) SEA-PORT, 732-7678
Engineering Division: (310) 732-3646

Automatic Purchasing Fax System: (310) 835-4162
Construction Division: (310) 732-3523

**To obtain plans and specifications
please call (310)732-3522
TBD = To be determined**

Web Page: http://www.portoflosangeles.org/business/con_specs.asp

Updated for May 2012 - C. Quintana