

**PORT OF LOS ANGELES  
BUSINESS OPPORTUNITY OUTLOOK**



Type	Division	Project	Contact Person	Contact Number	Release Date	Pre-Proposal Meeting	Due
RFP	Accounting	Professional Financial Auditing Services	S. Shah	310-732-3019	TBD	TBD	TBD
RFP	Clean Truck Program	Port Owned Drayage Truck Registry Hosting and Maintenance	C. Cannon	310-732-3763	TBD	TBD	TBD
RFP	City Attorney	Interim Entity Required Pursuant to TraPac MOU	T. Russell	310-732-3750	TBD	<b>TBD</b>	TBD
Bid	Engineering	Avalon Triangle Park (Spec. 2649)	C. Bognot	310-732-3576	TBD	TBD	TBD
Bid	Engineering	(Spec. 2719) - Misc. Electrical and Communication Projects	L. Roberts	310-732-3405	TBD	TBD	TBD
Bid	Engineering	(Spec. 2705) - 2010-2012 Site Improvements	L. Roberts	310-732-3405	TBD	TBD	TBD
Bid	Engineering	Berth 93 Alternative Marine Power (6.6k AMP) Project Spec 2729	S. Fricke	310-732-4768	TBD	TBD	TBD
Bid	Engineering	POLA Facility Security Enhancements - Project No. 2-Spec 2498	S. Fricke	310-732-4768	TBD	TBD	TBD
RFP	Engineering	On Call Engineering Services	K. Arend	310-732-4768	TBD	TBD	TBD
Bid	Engineering	Berths 171-173 Environ. Site Remediation Project (Spec. 2727)	S. Fricke	310-221-4769	TBD	TBD	TBD
RFP	Environmental	CEQA/NEPA Services & Special Studies (as needed)	G. Diaz	310-732-3809	TBD	TBD	TBD
RFP	Environmental	As-Needed Dredged Material Evaluation & Water Quality Analyses	K. Susswain	310-732-3009	TBD	TBD	TBD
RFP	Human Resources	Overnight Delivery Services	S. Barry	310-732-3079	TBD	TBD	TBD
RFP	Human Resources	Occupational Medical Services	M. Chavez	310-732-3480	TBD	TBD	TBD
RFP	Info Systems	Billing System Implementation	K. Wei	310-732-3873	2/24/2010	<b>3/9/2010</b>	3/18/2010
RFP	Info Systems	IT Governance	J. Broadwell	310-732-3794	TBD	TBD	TBD
SOQ	Info Systems	Capital Improvement Program	Z. Karimi	310-732-3797	TBD	TBD	TBD
RFP	Marketing	Foreign Trade Zone Consulting Services	A. Mostajo	310-732-7651	TBD	TBD	TBD
RFP	Planning & Economic Dev	Wilmington Youth Sailing Center	M. Zamora	310-732-7660	2/11/2010	<b>3/4/2010</b>	4/12/2010
RFP	Public Affairs	Waterfront Community Outreach Coordinator	T. Adams-Lopez	310-732-3507	TBD	TBD	TBD
RFP	Public Affairs	Written Translations	D. Henderson	310-732-3424	TBD	TBD	TBD
RFP	Real Estate	Space Planner & Phasing Coordinator for Port Staff Projects	L. Johnson	310-732-3693	TBD	TBD	TBD

RFP Request for Proposal  
 RFQ Request for Qualifications  
 SOQ Statement of Qualifications  
 Bid Construction Bid  
**Bold = Mandatory pre proposal meeting**

Once release date is posted, you may access electronic documents at the websites listed below:  
[www.portoflosangeles.org](http://www.portoflosangeles.org) [www.labavn.org](http://www.labavn.org)